STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 29/ 00 IN EL DORADO COUNTY | N PLACERVI LLE 08/ 30/ 00
CONTRACT NUMBER 03-0C26U4 AT 0.1 KM WEST OF BEDFCRD AVENUE CONTRACT CCDE 'F '
LOCATI ON 03- ED-50- 16. 4/ 18. 3 PEDESTRI AN OVERCROSSI NG 21 CONTRACT | TEMS
RESURFACE RETAI NI NG WALLS FEDERAL Al D ACNH P050-(104)E

ACST- P050- (104) E
PE- PO50- (104) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPCSALS | SSUED 12 FUND TOTAL HB34 315, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 5 ENG NEERS EST 237,695. 00 AMOUNT OVER 50, 087. 00 PERCENT OVER EST 21. 07
PROGRAM ELEMENTS TEA
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 287,782.00 1 CLEMENS CONSTRUCTI ON CO 530 223-6593
00525424
P O BOX 454639 FAX 530 223-0128
REDDI NG CA 96049
2 316, 132. 00 3 VI KI NG CONSTRUCTI ON  COVPANY 916 852-5530
I NC 00745029
11050 D FOLSOM BOULEVARD FAX 916 852-5533
RANCHO CORDOVA CA 95670
3 324, 955. 00 4 BENCO CONTRACTI NG AND 916 686-5030
ENG NEERI NG | NC 00439713
9888 KENT STREET FAX 916 685-1459
ELK GROVE CA 95624
4 348, 361. 00 2 J R ALTMAN GENERAL ENG NEERI NG 530 671-1155
CONTRACTOR 00451001
P O BOX 391 FAX 530 671-1803
YUBA CITY CA 95992
5 634, 005. 00 5 HERTEL CONSTRUCTI ON CO | NC 916 421-2197
00216671
3435 52ND AVENUE FAX 916 421-0511

SACRAMENTO CA 95823



03-0C26U4
03- ED-50- 16
08/ 29/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 30/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A B PAI NTI NG
SANTA ROSA CA
CTM

RANCHO CORDOVA CA
CAMBLI N STEEL
SACRAMENTO CA

STAI N CONCRETE
| TEMS 19 AND 20 (PARTIAL)

REBAR



03-0C26U4 Bl D245

03- ED- 50- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 29/ 00 08/ 30/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CTM BARRI ER
RANCHO CORDOVA CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
CENTRAL FENCE CHAI'N LI NK RAI LI NG
SACRAMENTO CA
MARTI N BROTHERS ROADWORK
RANCHO CORDOVA CA
SI MCON STAI NED CONCRETE
OCEANSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAS TRAFFI C CONTRCOL
NEWCASTLE CA
CTM CONCRETE BARRI ER
RANCHO CORDOVA CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
MARTI N BROTHERS ROADWORK

RANCHO CORDOVA CA



03-0C26U4 Bl D245

03- ED- 50- 16 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
08/ 29/ 00 08/ 30/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A F A CONSTRUCTI ON I NC PORTABLE CHANGEBLE MESSAGE SI GN, TRAFFI C CONTROL ( PARTI AL)

627 13TH ST STE C

MODESTO CA 95355

CAMBLI N STEEL SERVI CES | NC REBAR ( PARTI AL)

1655 EL CAM NO AVE

SACRAMENTO CA 95815

CONCRETE PATTERNS | NC STAI N CONCRETE WALL ( PARTI AL)
75 NATOVA ST STE 2B

FOLSOM CA 95630- 2640

M BUVMBARNER | NC RAI LI NGS ( PARTI AL)

1175 GREENVI LLE RD

LI VERMORE CA 94550-9714

RUSS ENTERPRI SES | NC CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
1533 BERGER DR

SAN JOSE CA 95112

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CTM BARRI ER RAI LS ( PARTI AL)
RANCHO CORDOVA CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
GRANI TE CONSTRUCTI ON REMOVE GUTTER, ROAD EXCAVATI ON, BASE, PAVEMENT AND EMULSI ON

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



03-0C26U4
03- ED-50- 16
08/ 29/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 5
08/ 30/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 RUSS ENTERPRI SES
STOCKTON CA

CONSTRUCTI ON SI GNS, MESSAGE Sl GN, TRAFFI C CONTROL ( PARTI AL)



03-0C26U4 Bl D245

03- ED- 50- 16 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
08/ 29/ 00 08/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 1, 500. 00~ 1, 500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUW SUM 29, 782. 00* 29,782.00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 7,000. 00 14, 000. 00
4 129000 TEMPORARY RAI LI NG ( TYPE K) M 80 80. 00 6, 400. 00
5 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 275. 00 3, 850. 00
6 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 73 50. 00 3, 650. 00
7 153210 REMOVE CONCRETE LS LUW SUM 17, 500. 00* 17, 500. 00
8 019312 REMOVE CONCRETE ( GUTTER) M 89 50. 00 4,450. 00
9 190101 ROADWAY EXCAVATI ON VB 81 80. 00 6, 480. 00
10 260201 CLASS 2 AGGREGATE BASE VB 49 125. 00 6,125. 00
11 390102 ASPHALT CONCRETE (TYPE A) TONN 78 200. 00 15, 600. 00
12 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 0.2 7,500. 00 1, 500. 00
13 (F) 510050 STRUCTURAL CONCRETE VB 69 575. 00 39, 675. 00
14 (F) 048313 DRYSTACK ROCK TEXTURE MR 320 130. 00 41, 600. 00
15 511106 DRI LL AND BOND DOVEL M 234 70. 00 16, 380. 00
16 (SF)520101 BAR REI NFORCI NG STEEL KG 3,130 3.00 9, 390. 00
17 (SF)597601 PREPARE AND STAI N CONCRETE LS LUWP SUM 17, 500. 00* 17, 500. 00
18 ( SF) 833032 CHAI'N LI NK RAILING (TYPE 7) M 73 150. 00 10, 950. 00
19 (F) 019313 CONCRETE BARRI ER ( TYPE 60D MODI Fl ED) M 46 275. 00 12, 650. 00
20 (F) 019314 CONCRETE BARRI ER ( TYPE 732A MODI FI ED) M 73 375. 00 27,375.00
21 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 95 15.00 1,425.00

TOTAL 287,782.00
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FOURTH
Bl D AMOUNT
_______________________________ |

1, 200. 00~ 1200
15, 000. 00* 15000
4, 000. 00 8000
75. 00 6000
150. 00 2100
15. 00 1095
25, 000. 00* 25000
28.00 2492
30. 00 2430
60. 00 2940
125. 00 9750
4, 000. 00 800
1, 500. 00 103500
190. 00 60800
70. 00 16380
1.80 5634
32, 000. 00* 32000
155. 00 11315
325.00 14950
350. 00 25550
15. 00 1425.
348, 361. 00

Bl D245
PAGE 7
08/ 30/ 00
FI FTH
Bl D AMOUNT
1, 000. 00~ 1000.
116, 000. 00* 116000.
9, 000. 00 18000.
170. 00 13600.
400. 00 5600.
38. 00 2774.
60, 000. 00* 60000.
60. 00 5340.
150. 00 12150.
300. 00 14700.
400. 00 31200.
2,500. 00 500.
2,000. 00 138000.
370. 00 118400.
100. 00 23400.
2.20 6886.
16, 000. 00* 16000.
110. 00 8030.
420. 00 19320.
310. 00 22630.
5.00 475.
634, 005. 00



